
  
ADDENDUM (I) 

 
Minutes of the Pre-Bid Meeting held on 21.07.2008 at the Registered Office of 
HDPEL in respect of Tender for Steel Fabrication & Erection of Hull & 
Superstructure of 04 nos. 1000 T Fuel Barges for Indian Navy. 

  Ref.:   Tender Enquiry No. HDPEL/Tender/1000T FB/IN/08-09 dt.05.07.2008             
 
Salient points of discussion are enumerated below:- 
 

Questions Answers 
i) To confirm whether Grit Blasting or 

sand blasting will be required. 
i) Only sandblasting to SA 2.5 

ii) Painting schedule to be provided ii) Painting scheme only upto primer 
is to be applied. Primer should be 
any of Jotun/Akzonoble/Sigma 
makes and primer should be of 
Party’s supply. 

iii) Working on Saturdays, Sundays & 
other holidays 

iii) Working Beyond Normal Hours, 
clause no. 9 of General Terms & 
Conditions of our Tender is to be 
followed. 

iv) Since Steel materials to be 
procured through HDPEL, showing 
price with tax implication for the 
same in the price bid will be 
difficult.  

iv) Price for Steel materials will be 
reimbursed at actuals and would 
not be considered for 
determination of L1 bidder. Labour, 
consumables & primer paints with 
applicable taxes would be the 
factors for determination of L1. 
 
A price schedule format will be 
provided through website 
incorporating therein the provisions 
of all such applicable taxes. 

v) Scaffolding to be supplied by yard. v) Yard will provide Scaffolding to the 
extent available with the yard. 
Balance to be arranged by party. 

vi) Payment Terms vi) M/s. HDPEL assured it would be 
made by yard back to back on 
receipt of payment from Navy for 
the respective stage.  

vii) Inspection charge/ fees by IRS & 
WOT. 

vii) It was clarified that cost of 
inspection charge/fees is HDPEL’s 
liability. However, party has to 
organize and coordinate the 
inspection.  

 
 
 
 
 
 
 
 
 
 
 



ADDENDUM - II 
 

HOOGHLY DOCK & PORT ENGINEERS LTD. 
(A GOVT. OF INDIA UNDERTAKING) 

UNIT : NAZIRGUNGE WORKS 
P.O. - D.S. Lane, Howrah 711 109 

 PHONE :   2688-7474/76/78 
FAX NO.:  (033) 2688-6406/7486 
E-MAIL : hdpelnw@satyam.net.in 
Website : www. hooghlydock.com 
 

Cost Schedule 
Ref.:   Tender Enquiry No. HDPEL/Tender/1000T FB/IN/08-09 dt.05.07.2008             

(Steel Block Fabrication & Erection of Hull & Superstructure of  
04 nos. 1000 Ton Fuel Barges) 

 
Sl.no. Description Price per 

finished MT 
basis. 

Total Price per 
Vessel. (600 
MT/attached 
G.A. Drawing. 
Basis.) 

A. 
 
 
 
 
 
 
 
 
 
     
      1. 
 
 
      
      2. 

Steel Fabrication & Erection Work of the Hull & 
Superstructure including (i) Sand Blasting & Primer 
Painting of Steel plates & Structurals (ii) Pre-
fabrication and fabrication of Hull & superstructure, (iii) 
Arrangement of necessary blocks, (iv) Erection in the 
building berth, (v) Checking, keel sighting & setting up 
of blocks, (vi) Dry survey of the entire vessel, (vii) 
Destructive, non-destructive, radiography, DP Testing. 
(viii) Pneumatic and Hydraulic Testing of the 
compartments according to IRS rules & regulation. 
 
Labour & Labour overheads of steel fabrication & 
erection of Hull & Superstructure of Sl. A. above 
excluding (A.i)  
 
Labour  & Labour overheads for blasting & primer 
painting. 

  

 
B. 1. 
 
                
 
      
      
 
 
       
      2. 
 

 
Consumables like class-approved electrodes, Oxy-
acetylene gases, grinding discs, material for DP testing 
and other materials required for completion of jobs, 
welding machines with accessories, gas set 
arrangements, grinding machine, other equipment 
necessary for shipbuilding, tools & tackles, safety 
equipment, electrical mains and other materials not 
covered under HDPEL’s scope.  
 
 Primer Paint. 

  

C.  IS 2062 Grade B Steel Plates & Angles.  
 

 

D. Total of A & B without Taxes. 
 

  

E. Total  of A & B with Taxes. 
 

  

Note : 
1.Price for Sl. “C” above shall not be considered for determination of L1 since cost of Steel 
materials at Sl. No. “C” will be reimbursed by HDPEL at actual basis.  
 
2. Indicated Quantity is approximately 600 MT. However, payment will be made on actual output 
in terms of finished Metric Ton.  


